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Indicative development layout details
shown in orange for context only
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70m ICD roundabout to CD116
with 9m circulatory carriageway

3.0m wide staggered Toucan crossings

3m shared use footway/cycleway
linkage into development

Reinstated southbound Bus Layby
with shelter, 'flag' sign and refuse
bin to SCC requirements

Varying width shared use footway/cycleway
link along eastern verge of A34 from Redhill
Link to Toucan crossings

Nominal 2.0m wide footway link with 0.5m
paved verge along western verge of A34
from William Bagnall Drive to Bus Layby

New northbound Bus Layby with
shelter, 'flag' sign and refuse bin

to SCC requirements

Development access

Replace existing VRS to new alignment
with 0.6m set-back located within overall

footway width of 3.0m  with localised
narrowing at cattle creep

Amendments to existing signalised
junction to include 2.8m wide controlled

footway crossing of William Bagnall Drive

3.0m shared use footway/cycleway
with 0.5m paved verge

3.0m shared use footway/cycleway
with 0.5m paved verge

Start of 3.0m shared use
footway/cycleway at existing bellmouth

3m shared use footway/cycleway
linkage into development

Advance traffic signage
on southbound A34

Interim s278 Agreement highway earthworks
(shown in red) to be implemented prior to

completion of final development site works

Details of SCC 'Redhill Link'
scheme shown in blue

Grass/Concrete
maintenance parking layby

New fencing and gates
along existing frontage.
Fencing to remain in
private ownership.

3.5m wide strengthened footway
maintenance parking layby

Maintain field access and provide
new gate within fenceline

Maintain field access

Provide new field
access and new gate

Existing Road Restraint
System to remain

Limits of footway improvements to be
delivered as part of Redhill Phase 1

Highway verge to be extended up to the
existing public highway boundary; which is
to be retained post S278 works. 2.0m wide

private service margin to be provided
beyond the public highway boundary

William Bagnall Drive to be resurfaced outside
the S278 works area boundary, refer to BWB

drawing RP2-BWB-HPV-XX-DR-CH-0702
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CONSTRUCTION

S. Colbourn M. Bialecka-Brown

BMT 2473

s278 AGREEMENT WORKS
SCHEME LAYOUT

LAND WEST OF THE A34
STONE ROAD,
STAFFORD
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C1

Notes

A
P

P
R

O
X

P1 03.03.21 MBBSACPreliminary Issue

Legend

Meters

0 10 20

1. Do not scale this drawing. All dimensions must be checked/ verified
on site. If in doubt ask.

2. This drawing is to be read in conjunction with all relevant architects,
engineers and specialists drawings and specifications.

3. All dimensions in metres unless noted otherwise. All levels in metres
unless noted otherwise.

4. Any discrepancies noted on site are to be reported to the engineer
immediately.

5. All works to be undertaken as part of a s278 Agreement between the
Developer and Staffordshire County Council. The Contractor shall
ensure he is fully aware of the obligations placed upon him by this
agreement and shall abide by them at all times.

6. All construction drawings are to be read in conjunction with the
relevant Specification Clauses.

7. Design speed for A34 assumed to be 85kph. A Traffic Regulation
order (TRO) will be required to reduce the speed limit from 60mph to
50mph.

P2 26.05.21 MBBSACRoundabout maintenance layby updated. Toucan
maintenance layby added. Site boundary line
removed and s278 Agreement boundary added.

P3 03.06.21 MBBSACPedestrian guardrailing added to central island of
Toucan crossing and Key updated. Details of field
accesses at northern tie-in added. Bus shelter
details added. s278 boundary along
south-eastern side updated.

Extent of s278 Agreement Works

Existing Highway Boundary

Proposed Highway Boundary

Proposed Pedestrian Guardrailing

Forward visibility splays to/from roundabout ICD
(160m except northbound exit = 120m)

Proposed Carriageway

Proposed Grass/Concrete Parking Area

Proposed Footways, Cycleways and Paved Areas

Proposed Strengthened Footway Parking Area

Proposed Verges/Embankments

P4 20.08.21 MBBMWWest footway widened. New field gate added.
Specific text removal/ additions.

C1 02.12.21 DHMBBDrawing status revised to Construction.
Alterations to western verge and embankment,
ch. 520-690, as per approved GA layout.
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